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J01  Hunter Army Airfield Gas Distribution System 

J01.1 Hunter Army Airfield Overview 
Hunter Army Airfield is a 5,370 acre U.S. Army Installation located in Savannah Georgia.  Hunter 
Army Airfield is entirely within Chatham County and is bounded by Interstate Highway I-516 on the 
north, CSX railroad on the west, Little Ogeechee River on the south, and commercially developed 
land on the east and southeast.  The City of Savannah selected the Hunter Army Airfield area for the 
site of a municipal airport in 1928.  The War Department acquired the original runways and land to 
the east and north of the runways by six Declarations of Taking in 1942.  Three additional tracts of 
land were purchased in 1943.  Hunter Field was declared surplus in 1946 and custody was transferred 
to the War Assets Administration in Jan 1947.  In 1948 Hunter Field was deeded to the City of 
Savannah and in 1952, the Air Force obtained the land for the Wilson family housing neighborhood 
from the City of Savannah and 6 private landholders.  Hunter Air Force Base was transferred to the 
Army in July 1967 and renamed Hunter Army Airfield.  

The Hunter Army Airfield Gas Distribution System comprises all appurtenances physically connected 
to the distribution system from the point in which the distribution system enters the Installation, 
and/or Government ownership currently starts, to the point of demarcation defined by Table 9.  
Hunter Army Airfield purchases its natural gas from Atlanta Gas Light Company.  The natural gas is 
distributed throughout the Installation via pipes ranging in size from less than two inches to eight 
inches in diameter.  The total length of the system is approximately 22,760 linear feet (4.3 miles), 
serving about 17 buildings.  The system was originally installed in the 1940s.  The inventory is 
assumed to be approximately 90 percent complete.  The Offeror shall base its proposal on site 
inspections, information in the technical library, other pertinent information, and to a lesser degree the 
following description. Under no circumstances shall the successful Contractor be entitled to any rate 
adjustments based on the accuracy of the following description and inventory. 

J01.1.1 Description 
Natural gas is supplied by Atlanta Gas and Light Company and delivered to Hunter Army Airfield at 
a pressure of 300 pounds per square inch (psig).  The pressure is reduced to 40 psig at the pressure 
reducing station adjacent to the main meter at the intersection of Montgomery Street and Duncan 
Drive.  This 40 psig gas is then delivered throughout the Hunter Army Airfield natural gas 
distribution system.  The distribution system utilizes approximately 11 valves of various sizes, and 
one main meter to serve approximately 17 buildings.  The natural gas lines are primarily coated steel 
pipe with a small amount of polyethylene pipe.  As summarized in Table 1, there are approximately 
22,760 linear feet (4.3 miles) of pipe ranging in size from less than 2 inches to 8 inches in diameter. 
The natural gas distribution system was constructed over various periods.  The initial system (and 
about 60% of the current system) was constructed during the 1940s.  The average life of the system is 
estimated to be 40 years old.  The system is currently operated and maintained on a non-dedicated 
basis.  Maintenance of the lines primarily involves fixing the lines when broken or when a leak is 
reported. 
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J01.1.2 Inventory 
Table 1 provides a general listing of the major Gas System fixed assets for the Hunter Army Airfield 
Gas Distribution System included in the purchase. The system will be sold in an “as is, where is” 
condition without any warrant, representation, or obligation on the part of the Government to make 
any alterations, repairs, or improvements. All ancillary equipment attached to and necessary for the 
operation of the system (to include all regulating valves; pressure reducing valves, meters and 
metering devices, pumping stations, mains, laterals, and branches from point of entry onto the 
installation to the point of demarcation into a Government facility or structure), though not 
specifically mentioned herein, is considered part of the purchased utility. 

TABLE 1 
Fixed Inventory gross quantities 
Hunter Army Airfield Natural Gas Distribution System Distribution Mains I Pipe 

 
Pipe Size Inventory (LF) 

2” 4,720 
3” 1,240 
4” 10,000 
6” 5,800 
8” 1,000 

Total 22,760 
Bldg. Services 17 

Main Valves w/Boxes 11 
Main Meters 1 

J01.1.3 Gas Distribution System Non-Fixed Equipment and Specialized 
Tools Inventory 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized equipment and 
vehicles included in the purchase. Offerors shall field verify all equipment and vehicles prior to 
submitting a bid. Offerors shall make their own determination of the adequacy of all equipment and 
vehicles. The successful Contractor shall provide any and all equipment, vehicles, and tools, whether 
included in the purchase or not, to maintain a fully operating system under the terms of this contract. 

TABLE 2 
Spare Parts 
Gas Distribution System Hunter Army Airfield 

Quantity Item Make/Model Description Remarks 

Hunter Army Airfield maintains an inventory of spare parts for the Gas distribution system. Contents of the 
inventory vary as items are used and/or purchased. Availability of this inventory to the new owner will be 
negotiated before or during the transition period. 
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TABLE 3 
Specialized Equipment and Vehicles 
Gas Distribution System Hunter Army Airfield 

Description Quantity Location Maker 

None. 

J01.1.4 Gas System Manuals, Drawings, and Records Inventory 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Gas Distribution System Hunter Army Airfield 

Quantity Item Description Remarks 

Hunter Army Airfield maintains a limited collection of technical manuals, drawings, and records on the 
installed components of the Gas distribution system. This information will be transferred to the new owner 
during the transition period. System maps will be available in the technical library.  

J01.2 Current Service Arrangement 
Hunter Army Airfield currently purchases Gas from Atlanta Gas and Light Company and distributes 
through the installation pipes.   The current installation gas usage is estimated to be 664,450 Therms 
per year.  As required by this contract, the Contractor shall demonstrate the ability to meet all 
requirements to provide gas distribution service to Hunter Army Airfield. 

J01.3 Secondary Metering 
The Installation may require secondary meters for internal billings of their reimbursable customers, 
utility usage management, and energy conservation monitoring. The Contractor shall assume full 
ownership and responsibility for future secondary meters IAW Clause C.3. 

J01.3.1 Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor. The Contractor shall provide meter readings once a month for all 
secondary meters IAW H.5 and J01.5 below. 

TABLE 5 
Existing Secondary Gas Meters 
Gas Distribution System Hunter Army Airfield 
Building No Manufacturer Serial Number Model Number 
110 Quimeter 9243349 5000 
305 Invensys 9318155 750 
306 Invensys 9318161 750 
307 Invensys 9318157 750 
312 Quimeter VS6871627 10,000 S-99 
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Building No Manufacturer Serial Number Model Number 
812 Roots 9857888 3M175 
849 Quimeter 94-V850157 AL-425 
850 Quimeter V51598353 10,000 
860 Quimeter V51598351 10,000 S-93 
925 American 7055408601 AL1400 
931 Quimeter 550517 415 
1020 Roots 9857889 3M175 
1277 Quimeter 5198105 T-18 
1284 Quimeter WS1118138 S-92 
1323 Quimeter 5198108 T-18 
1360 American 93s5660712 AL1400 
1440 Quimeter 7713196 5000 
6006 American 95W766863 AL425 
6007 Quimeter 8169052 750 
6015 Rockwell S-5009688 4 
6020 Rockwell Z-25920 1000 
6025 American 94-55661317 AL-1400 
7920 Quimeter ZS6261713 1000 S-98 
8005 American 93s6451144 AL800 
8012 American 93u666021 AL425 
 
 

J01.3.2 Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New secondary 
meters shall be installed IAW Clause C.17, Transition Plan. After installation, the Contractor shall 
maintain and read these meters IAW Clauses C.3, H.5, and J01.4 below. 

TABLE 6 
New Secondary Meters 
Gas Distribution System Hunter Army Airfield 

Meter Location  Meter Description 

None.  

J01.4 Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in a format proposed by the 
Contractor and accepted by the Contracting Officer. Invoices shall be submitted by the 25th of each 
month for the previous month. Invoices shall be submitted to the Contracting Officer’s designee. 
(This information will be provided upon award.) 



HUNTER ARMY AIRFIELD  UTILITY SYSTEM PRIVATIZATION AUG 2004
  

 

J01-5 

Outage Report: The Contractor’s monthly outage report will be prepared in the format proposed by 
the Contractor and accepted by the Contracting Officer. Outage reports shall include the following 
information for Scheduled and Unscheduled outages: 

Scheduled: Requestor, date, time, duration, facilities affected, feedback provided during 
outage, outage notification form number, and digging clearance number. 

Unscheduled: Include date, time and duration, facilities affected, response time after 
notification, completion times, feedback provided at time of outage, specific item failure, 
probability of future failure, long term fix, and emergency digging clearance number. 

Outage reports shall be submitted by the 25th of each month for the previous month. Outage 
reports shall be submitted to the Contracting Officer’s designee. (This information will be 
provided upon award.) 

Meter Reading Report: The monthly meter reading report shall show the current and previous 
month readings for all secondary meters. The Contractor’s monthly meter reading report will be 
prepared in the format proposed by the Contractor and accepted by the Contracting Officer. Meter 
reading reports shall be submitted by the 15th of each month for the previous month. Meter reading 
reports shall be submitted to the Contracting Officer’s designee. (This information will be provided 
upon award.) 

System Efficiency Report: If required by Paragraph C.3, the Contractor shall submit a system 
efficiency report in a format proposed by the Contractor and accepted by the Contracting Officer. 
System efficiency reports shall be submitted by the 25th of each month for the previous month. 
System efficiency reports shall be submitted to the Contracting Officer’s designee. (This information 
will be provided upon award.) 

J01.5 Energy Savings Projects 
There are currently no existing energy saving projects for the Gas distribution system at Hunter Army 
Airfield. 

J01.6 Service Area 
IAW Clause C.4, Service Area, the service area is defined as all areas within the Hunter Army 
Airfield boundaries. 

J01.7 Off-Installation Sites 
There are no off-installation sites associated with this privatization effort. 

J01.8 Specific Transition Requirements 
IAW Clause C.17, Transition Plan, Table 7 lists service connections and disconnections required 
upon transfer, and Table 8 lists the improvement projects required upon transfer of the Hunter Army 
Airfield Gas distribution system. 

TABLE 7 
Service Connections and Disconnections 
Gas Distribution System Hunter Army Airfield 

Project Location  Project Description 

None. 
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TABLE 8 
System Improvement Projects 
Gas Distribution System Hunter Army Airfield 
 

Project Location  Project Description 

None. 

J01.9 Gas Distribution System Points of Demarcation 
The point of demarcation is defined as the point on the distribution system where ownership changes 
from the Grantee to the building owner. This point of demarcation will typically be at the point the 
utility enters a building structure or the load side of a gas meter adjacent to the building structure. The 
table below identifies the type and general location of the point of demarcation with respect to the 
building for each scenario. During the operation and maintenance transition period, concurrence on 
specific demarcation points will be documented during the joint inventory of facilities. 

TABLE 9 
Points of Demarcation 
Gas Distribution System Hunter Army Airfield 
 

Point of Demarcation 
(POD) Applicable Scenario Sketch 

POD is the downstream 
side of the natural gas 
meter. 

Natural gas service to the 
building is metered. 

Structure

Service
Line

Meter

Point of Demarcation

Distribution Line

Distribution Line

 
POD is the downstream 
side of the pressure 
regulator. 

Natural gas service to the 
building is regulated but not 
metered. 

Structure

Service
Line

Point of
Demarcation

Distribution Line

Distribution Line
Pressure
Regulator

 
POD is the downstream 
side of the closest apparatus 
to the exterior of the 
facility. 

More than one apparatus is 
connected to the service line 
feeding the facility. 

Structure

Service
Line

Meter

Point of Demarcation

Distribution Line

Distribution Line
Pressure
Regulator
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Point of Demarcation 
(POD) Applicable Scenario Sketch 

POD is the closest shutoff 
valve to the exterior of the 
building. 

No meter or regulator exists 
at the facility. Shutoff valve 
located within 25 feet from 
the exterior of the building. 

Structure

Service
Line

Point of Demarcation

Distribution Line

Distribution Line
Shutoff
Valve

 
POD is the five-foot line 
exterior to building 
footprint. Install a shutoff 
valve within 5-feet of the 
building exterior. 

No meter, regulator or 
closest shutoff valve exists at 
the facility. 

No Sketch Required. 

 

 

The following table lists anomalous points of demarcation that do not fit any of the above scenarios. 

TABLE 10 
Unique Points of Demarcation 
Gas Distribution System Hunter Army Airfield 

Location  Point of Demarcation (POD) Description 

NONE 

 


